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J15  YEAGER AGS (ANG) Wastewater System 

J15.1  YEAGER AGS (ANG) Overview 

J15.2  Wastewater System Description 
Yeager AGS (ANG) is home to the 130th Airlift Wing which provides staff and operational 
support for an eight primary authorized aircraft C-130H unit to airdrop or airland forces.  
Contingency capability is maintained for European, Asian, and South American theaters 
while operating independently from forward operating or collocated base.  Yeager AGS 
(ANG) is located a Charleston West Virginia and has a total of 74.8 acres under lease.  Of 
this total, 43 acres are located on top of the hill on which the airport was built.  Most of this 
area has been developed.  Any expansion requires relocation of existing buildings to other 
areas, using vehicle parking areas, or acquiring additional land.  The lower portion of the 
base has been developed along the access road to the airfield.  This section contains 
approximately 33 acres.  Development has been on benches made from leveling hill tops or 
cutting into the side of hills.  The developed area in this lower section covers 9.3 acres.  The 
remainder is made up of hillsides and ravines which are expensive to develop.  The apron 
and taxiway at Yeager Airport were built in 1949.  The first facilities built were Building 101-
Base Supply, Building 107-Maintenance Hangar, and Building 102-Headquarters in 1951.  
The base currently has 31 buildings with a total square footage of 295,051.  There are 
currently eight C-130 aircraft at this installation.  
 

J15.2.1  Wastewater System Fixed Equipment Inventory 
The Yeager AGS (ANG) wastewater system consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of 
Way.  The system may include, but is not limited to, pipelines, manholes, lift stations, 
valves, controls, treatment plants, and meters.  The actual inventory of items sold will be in 
the bill of sale at the time the system is transferred.  The following description and inventory 
is included to provide the Contractor with a general understanding of the size and 
configuration of the system.  The Government makes no representation that the inventory is 
accurate.  The Contractor shall base its proposal on site inspections, information in the 
technical library, other pertinent information, and to a lesser degree the following 
description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and 
inventory. 

Specifically excluded from the wastewater system privatization are: None. 

J15.2.1.1  Description 
The Yeager Field-ANG Base wastewater collection system is comprised of approximately 
9,000 linear feet of sewer pipes ranging from 4 to 8 inches in diameter.  There are no lift 
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stations on the base and it is a 100 percent gravity flow system.  There is a wide range of 
pipe ages in the system from 49 years old to recently installed, however, even the oldest 
pipes and manholes inspected are in good to very good condition.  The base has no sewage 
treatment facilities, septic tanks, storage tanks, nor leach fields. Collection system contains 
PVC and VCP pipe, a small amount of steel piping and 47 manholes servicing 19 buildings.  
System contains 7 oil water separators and one kitchen grease trap that are not included in 
the privatization and are considered part of the facility creating the discharge. 

J15.2.1.2  Inventory  
Table 1 provides a general listing of the major wastewater system fixed assets for the 
YEAGER AGS (ANG) wastewater system included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Utility System YEAGER AGS (ANG) 

Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

PVC Pipe 4.00 358 LF 1993 

 4.00 55 LF 1998 

 4.00 81 LF 1980 

 4.00 51 LF 1990 

 6.00 54 LF 1993 

 6.00 142 LF 1995 

 8.00 2703 LF 1990 

 8.00 78 LF 1980 

 8.00 399 LF 1991 

 8.00 566 LF 1993 

 8.00 24 LF 1995 

Vitrified Clay Pipe 4.00 67 LF 1951 

 4.00 26 LF 1977 

 6.00 703 LF 1951 

 6.00 116 LF 1970 

 6.00 146 LF 1958 

 6.00 82 LF 1976 

 6.00 92 LF 1977 

 8.00 1149 LF 1951 

 8.00 176 LF 1970 

 8.00 1244 LF 1972 

Cast Iron Pipe 4.00 140 LF 1983 
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Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

 4.00 333 LF 1990 

 8.00 125 LF 1990 

Standard Sanitary Sewer Manhole     

     - Brick – 6 FT  2 EA 1958 

     - Brick – 8 FT  8 EA 1951 

     - Precast – 6 FT  11  EA 1972 
  1 EA 1983 
  1 EA 1980 

  17 EA 1990 

  6  EA 1993 

     - Precast – 8 FT  1 EA 1999 

Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet 
EA = Each 

    

J15.2.2  Wastewater System Non-Fixed Equipment and Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater System YEAGER AGS (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools 
Wastewater System YEAGER AGS (ANG) 

Description Quantity Location Maker 

None    

J15.2.3  Wastewater System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater System YEAGER AGS (ANG) 

Qty Item Description Remarks 

1 Maps Distribution System Layout AUTOCAD Release 14 



   UTILITY SYSTEM PRIVATIZATION                                         SPO600-00-R-0072 
 

 J15-4 

J15.3  Specific Service Requirements 
The service requirements for the YEAGER AGS (ANG) wastewater system are as defined in 
the Section C, Description/Specifications/Work Statement.   

J15.4  Current Service Arrangement 
The City of Charlestown accepts untreated wastewater from Yeager AGS (ANG).  

J15.5  Secondary Metering 
None. 

J15.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to the person named at time of award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow 
information) will be prepared in the format proposed by the Contractor and accepted by 
the Contracting Officer.  Outage reports shall be submitted by the 25th of each month for 
the previous month.  Outage reports shall be submitted to the person named at time of 
award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit 
an Infiltration and Inflow report in a format proposed by the Contractor and accepted by 
the Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to the 
person named at time of award. 

J15.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3, Utility Service Requirement, the following projects have been 
implemented by the Government for managing and monitoring I&I:  None. 

J15.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the 
YEAGER AGS (ANG) boundaries.   
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J15.9  Off-Installation Sites 
No off-installation sites are included in the sale of the YEAGER AGS (ANG) wastewater 
system. 

J15.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 5 
Service Connections and Disconnections 
Wastewater System YEAGER AGS (ANG) 

Location  Description 

None  

J15.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the YEAGER AGS (ANG) wastewater system.  If the utility system is sold, 
the Government will not accomplish these planned improvements.  The Contractor shall 
make a determination as to its actual need to accomplish and the timing of any and all such 
planned improvements.  Capital upgrade projects shall be proposed through the Capital 
Upgrades and Renewal and Replacement Plan process and will be recovered Schedule L-3. 
Renewal and Replacement projects will be recovered through Sub-CLIN AC.  

TABLE 6 
System Deficiencies 
Wastewater System YEAGER AGS (ANG) 

Project Location  Project Description 

None  

  

 


